July 27, 2009
Storm Lake Campground
CRD Project 1000

Community ReDesigned
3902 Davenport St.
Omaha, NE 68131

Sunrise Park Campground
Opinion of Probable Costs

Estimated
Item Quantity Unit Unit Price  Estimated Total
Site Preparation and Demolition . _ _ : :
Relocate play and shelter 1 allow  $20,000.00 $20,000.00
Pavement Removal 1 allow $35,000.00 $35,000.00
utilitiy removal 1 allow $11,000.00 $11,000.00
clear and grub 1 atlow $12,000.00 $12,000.00
building demo 1 allow $16,000.00 $16,000.00
Subtotal  $94,000.00
Earthwork and restoration - o - - : o
grading 1 aliow $35,000.00 $35,000.00
SWPPP 1 allow $8,500.00 $8,500.00
vegetation restoration 1 allow $12,500.00 $12,500.00
rain gardens 1 allow $35,000.00 $35,000.00
Traffic Control Measures 1 LS $800.00 $800.00
Subtotal  $91,800.00
On Site Improvements e N :
6" concrete 2,000 sf $6.50 $13,000.00
4" concrete 8,300 sf $3.50 $29,050.00
8" aggregate paving 118,150 sf $3.00 $354,450.00
fish cleaning station 1 allow $3,000.00 $3,000.00
pichic tables and grills 12 EA $700.00 $8,400.00
bollards and rape barrier 1 allow $5,500.00 $5,500.00
‘ Building Structure 1,800 sf $180.00 $324,000.00
Ak (2dcef { arge Cabins 2 ea  $85000.00 $170,000.00
1n ?" Small Cabins 2 ea $70,000.00  $140,000.00
Lorts Misc Signage 1 allow $2,000.00 $2,000.00
Subtotal $1,049,400.00
Utilities _ : S '
Storm Sewer 1 allow $%$75,000.00 $75,000.00
egress gates with arms and sensors 1 allow $24,000.00 $24,000.00
Electrical Infrastructure Improvements 1 allow  $125,000.00 $125,000.00
Water 1 allow  $250,000.00 $250,000.00
Site LED Lighting 8 aliow $4,500.00 $36,000.00
Sanitary 1 allow  $150,000.00 $150,000.00
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Subtotal $660,000.00

Off Site Improvements :
Staging lane 1 allow $12,000.00 $12,000.00
Subtotal $12,000.00

Sub-Total: $1,907,200.00
Contractor General Conditions: 10% $190,720.00
Contingency 10% $209,792.00
Total: $2,307,712.00
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